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Performance Work Statement 
Contract EP-C-12-021 
Work Assignment 0-38 

Title: Unconventional Oil & Gas Engineering Support 

Work Assignment Manager (WAM): Lisa Biddle 

Alternate Work Assignment Manager: Brian D'Amico 

Alternate Work Assignment Manager: Ahmar Siddiqui 

Period of Performance (POP): September 26, 2012 through September 25, 2013 

1- Purpose 

The purpose of this work assignment is to provide contractor tasks to support EPA's 
development of effluent limitations guidelines and standards (ELGs) for the unconventional oil 
and gas industry. 

II- Introduction 

The Clean Water Act directs EPA to develop national regulations placing limits on the pollutants 
that are discharged by categories of industry to rivers and streams or to sewage treatment plants. 
This work assignment supports EPA's development of effluent limitations guidelines and 
standards (collectively referred to as ELGs) for the oil and gas extraction point source category 
(40 CFR Part 435). 

EPA is developing a proposed rule to amend the Effluent Limitation Guidelines (ELGs) for the 
Oil and Gas Extraction Category, 40 CFR Part 435. The rule is scheduled for publication in 
2014. 

EPA published a report on the coal bed methane extraction industry as part of its 2010 ELG plan. 
In the plan, EPA stated that was initiating two separate rulemakings to revise Part 435 to address 
discharges from coalbed methane and from shale gas extraction. The Agency had decided that 
separate rulemaking actions were appropriate for two main reasons: 1) shale gas is extracted 
primarily through a combination of horizontal drilling and hydraulic fracturing and coal bed 
methane is not; and 2) EPA was further ahead in its data collection activities for coalbed methane 
than for shale gas extraction. 

Since 2010, EPA learned that the economics of extracting oil and gas from one source is 
intrinsically linked with the economics of extraction from other available sources. For example, 
increased shale gas production over the last year led to an overabundance of supply, which led to 
a decrease in gas prices that not only affects shale gas extraction but also coalbed methane. The 
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result is that much of the data EPA previous! y collected for coal bed methane are outdated. 
Therefore, because of the market overlap in the extraction of shale gas and coal bed methane, 
EPA is combining these two topics of inquiry into a single rulemaking project. This will allow 
the Agency additional time to collect updated information on coalbed methane and to 
appropriately consider the collective impacts and effects of the combined rulemaking. 

III- General Work Assignment Requirements (PWS Section 3.0) 

Deliverable Formatting and Terminology 

Throughout this work assignment, the contractor shall provide draft and final reports to EPA in 
electronic format, with hard copy format also provided when directed by the work assignment 
manager. The contractor shall discuss the computer file formats to be used for word processing, 
spreadsheet, database and graphics with the EPA W AM prior to file preparation. The EPA W AM 
will identify for the contractor which documents will be posted on EPA's Effluent Guidelines 
webpage. These documents posted to the Effluent Guidelines webpage must be Section 508 
compliant. I 

Travel 

Non-local travel by the contractor employees and/or subcontractors will be required to support 
the scope of this work assignment (e.g., site visits and public meetings). The contractor shall 
provide specific travel details and costs in a request for travel approval by the EPA W AM and 
the EPA Project Officer (PO) before each trip occurs (as specified by the contract per clause 
H.32). 

Confidential Business Information 

The contractor shall, at all times, adhere to Confidential Business Information (CBI) procedures 
when handling industry information. The contractor shall manage all reports, documents, and 
other materials and all draft documents developed under this work assignment in accordance 
with the procedures set forth in the "Security Plan for Handling Confidential Business 
Information Under the Clean Water Act" (September 2002) or its successor approved plans. 

Identification as Contracting Staff 

To avoid the perception that contractor personnel are EPA employees, contractor personnel shall 
be clearly identified as independent contractors of EPA when participating in events with outside 
parties and visiting field sites. When speaking with the public the contractor should refer all 
interpretations of policy to the EPA W AM. 

1 See http://www.epa.gov/epahome/accessibility.htm. 
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Limitation of Contractor Activities 

The contractor shall submit drafts of all deliverables to the EPA W AM for review prior to 
submission of the final product. The contractor shall incorporate all EPA W AM comments into 
all final deliverables, unless otherwise agreed upon by the EPA W AM. The contractor will 
adhere to all applicable EPA management control procedures as implemented by the EPA 
Contracting Officer (CO), PO, and W AM. 

Deliverable Due Dates 

For the purpose of developing this work plan, the contractor shall assume the deliverable due 
dates in the tables for each task presented further. Major technical deliverables shall be subject to 
internal contractor peer review by an expert(s) not directly involved in the mainstream Work 
Assignment tasks. Deliverables will be prepared with proper adherence to EPA style and format 
requirements. 

IV- Tasks 

Task 1: Program Management-

The contractor shall prepare and submit a detailed work plan that outlines the approach and 
methodology that shall be used to perform the tasks identified in this Work Assignment. The 
work plan shall specify the work to be done for each task, and the allocation of personnel, hours 
and budget by task and deliverables. The work plan shall be submitted to the EPA PO/W AM in 
accordance with contract requirements. 

This task also includes contract management such as communications between EPA Contracting 
Officer Representatives and their respective contractor counterparts. These communications 
would concern the progress made on the work assignment tasks and coordination of activities to 
facilitate optimal contractor performance. 

The contractor shall provide electronic copies of the monthly progress reports to the W AM and 
PO. Each progress report shall describe the technical work and expenditures for the same time 
period as the corresponding invoice. The reports shall list by task the amount of work completed 
and include a table of hours by personnel for each task. The reports also shall identify any 
problems or difficulties. The contractor shall inform the EPA CO, PO and W AM in writing when 
50%, 75%, and 90% of the allocated hours or dollars have been expended. 

In addition to the monthly progress reports, the contractor shall prepare monthly and mid­
monthly status summaries to the WAM and EPA PO. The monthly and mid-monthly status 
reports shall list the following information by task: summaries of costs and LOE expended for 
the reporting period; a table of hours by personnel for each task; and the cumulative hours (LOE) 
and dollars (and the percentage of each) expended for each task. The mid-monthly and monthly 
summaries of costs and expenditures LOE shall be provided prior to the progress report. The 
contractor shall email copies to the EPA PO, W AM, and Alternate W AM. 
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TASK 1 DELIVERABLES DEADLINES 

Work Plan In accordance with contract requirements 

Progress Reports monthly 

Work assignment summaries mid-monthly and monthly 

Task 2: Quality Assurance 

Quality Assurance Project Plans are required under the Agency's Quality Assurance Policy CI0-
2105, formerly EPA Order 5360.1A2 and implementing guidance CI0-2105-P-01-0. All 
projects that involve the generation, collection, analysis and use of environmental data shall have 
an approved QAPP prior to the commencement of the work. 

QA Project Plan Requirements 

EPA policy requires that an approved Quality Assurance Project Plan (QAPP) be in place before 
any work begins that involves the collection, generation, evaluation, analysis or use of 
environmental data. A programmatic QAPP will be put in place at the contract level; the 
contractor shall follow the agreed upon programmatic QAPP throughout the course of this work 
assignment. This work assignment is a continuation of work previously performed by the 
contractor under WA 8-37, WA 8-38, and WA 9-38, and several QAPPs were already prepared 
and approved by EPA to support work performed for these projects. The contractor shall adhere 
to these existing QAPPs, and update/modify them as described below. These QAPP' s are 
included as appendices to this Work Assignment, and they include: 

• Quality Assurance Project Plan for the Review and Data Entry of the Engineering Portions of 
the Coalbed Methane Questionnaire 

• Quality Assurance Project Plan for the Coalbed Methane Existing Data Collection 

• Quality Assurance Project Plan for the Coalbed Methane Site Visit Program 

• Quality Assurance Project Plan for the Shale Gas Extraction Rulemaking 

This work assignment includes work to support various Steps in the Effluent Guidelines 
Development Process flowchart that were not included in the precursors to this Work 
Assignment. To ensure that all activities performed under this work assignment are compliant 
with EPA's quality system requirements, the Contractor shall adhere to the previously approved 
QAPPsand: 

• The Contractor shall review the previously approved QAPP to verify that the QAPP 
adequately documents how quality assurance (QA) and quality control (QC) shall be applied 
to all applicable activities to be performed under this work assignment, including the new 
steps in the effluent guidelines development process. As part of this review, the Contractor 
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shall also verify that existing QAPP content (e.g., organizational charts, roles and 
responsibilities, QA/QC procedures, checklists, SOPs, etc.) are still appropriate for the work 
to be performed under this work assignment for previously identified steps in the effluent 
guidelines process that shall continue to be supported under this work assignment. In 
addition, the contractor shall verify that the QAPP: 

Y Addresses all activities involving the generation (including field studies, laboratory 
studies, and modeling output), collection (including surveys, literature searches, and third 
party data), evaluation (including data inspection, review, assessment, and validation), 
analysis (including statistical, engineering, and economic analysis and testing, 
evaluation, and validation of methods and models) and use of data to support EPA 
decisions, regulations, policy, publications or tools (including effluent guidelines, 
methods, criteria, standards, environmental assessments, and models, tools, or reports 
disseminated by EPA to assist other organizations in implementing environmental 
programs). Examples of data include, but are not limited to, wastewater sample analysis 
results, flow measurements or data, facility questionnaire data, economic data, use of 
models, secondary data (including sources and the acceptance criteria), any software and 
database management requirements and any other relevant work that might affect the 
quality of the data. Note that QAPPs are also required for the development or revision of 
models and software that support the generation, collection, evaluation, analysis or use of 
data. For example, when existing models are used as a tool to generate or evaluate data, 
the project QAPP shall describe the model, how it shall be used, and how the model 
output shall be evaluated to ensure it meets the overall quality objectives for the project. 
However, development or revision of new models also shall be supported by a QAPP that 
describes the objectives for the model, the quality criteria that shall be applied to the 
model, and the procedures for evaluating whether the model meets those criteria. 

Y Provides enough detail to clearly describe objectives of the project supported by the work 
assignment; the type of data to be collected, generated, or used under this work 
assignment to support the project objectives; the quality objectives needed to ensure that 
these shall support the project objectives; and the quality assurance and quality control 
activities to be performed to ensure that any results obtained are documented and are of 
the type, quality, transparency, and reproducibility needed. 

Y Includes specific performance criteria and measures that shall be used to verify that data 
generated, collected or used in this work assignment meet those criteria. If a database or 
other electronic tool (e.g., model, spreadsheet, etc.) shall be created for the project, the 
QAPP shall describe how the database or electronic tool shall be documented (e.g., data 
element dictionary, user manual, SOP, or other means appropriate for the project), the 
controls to ensure accurate data entry (when data from another source are manually 
entered into the database), data transfer (when data are transferred from one electronic 
medium to another), or data merging (when data from multiple databases or electronic 
media are merged into a single database). 

Y Explicitly references tools, such as SOPs, checklists, and guidelines that the contractor 
shall use in the project to document data quality. The QAPP shall include the tools as 
attachments for EPA's review and acceptance. 
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Y Addresses the following "general questions that are applicable to all QAPPs that support 
EAD effluent guidelines projects": 

• What is the objective/goal of this effort? 

• What are the roles and responsibilities of staff who shall support this project, and how 
to they relate to the specific key steps 

• What training and competency requirements are necessary for key personnel that 
shall support the project? 

• If models shall be used to support the project, what are these models, why have they 
been selected, and how shall they be validated, documented, and used? 

• What are the SOPs, tools and checklists that shall be used? 

Y Addresses the all questions related to applicable steps from the Effluent Guidelines 
Development Process flowchart that was not included in the precursors to this Work 
Assignment. 

• If minor changes are needed to the existing QAPP, the Contractor shall submit a revised 
QAPP to EPA prior to commencing work on related tasks. This revised QAPP shall include 
a version history page that summarizes the changes made. The Contractor also shall provide 
EPA with copies of any modified SOPs or checklists. EPA shall review the revised QAPP 
and provide the Contractor with written approval or comments within 15 days of receiving 
the Contractor's submission. The Contractor shall revise the submitted QAPP within 7 days 
of receipt, unless otherwise instructed by the W AM. 

• If major changes are needed to the existing QAPP, the EPA shall submit a revised QAPP to 
the contractor. The contractor shall review the revised QAPP and provide EPA with 
comments within 15 days of receiving the submission. EPA shall revise the submitted QAPP 
as necessary. 

• Supplemental QAPPs or SOPs/checklists will be needed for work that is not covered under 
the previously QAPPs. The contractor shall submit appropriate supplemental quality 
assurance documents prior to delivering work on those components of the project. 

• Under no circumstances shall work that involves the generation, collection, evaluation, 
analysis, or use of environmental data be performed without an approved QAPP in 
place 50 days after submission of the Contractor's work plan. 

• Under no circumstances shall field sampling or laboratory analysis activities be conducted 
prior to receipt of an approved work plan. 

• Any non-sampling/non-analytical work that involves the generation, collection, evaluation, 
analysis, or use of environmental data that is initiated prior to approval of the Contractor's 
QAPP shall be performed in accordance with the approved QAPP. (The QAPP requirements 
shall be applied retroactively to this period that lasts no more than 50 days from submission 
of the Contractor's work plan). 
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Data Quality Act/Information Quality Guidelines Requirements 

The Data Quality Act (also known as the Information Quality Act) requires EPA to ensure that 
influential information disseminated by the Agency is sufficiently transparent in terms of data 
and methods of analysis that the information is capable of being substantially reproduced. To 
support compliance with these data transparency/data reproducibility requirements, EPA plans to 
include QAPPs as part of any rulemaking record documentation to be made available to the 
public. The Contractor may claim information in QAPPs as confidential; if the Contractor 
chooses to do so, the Contractor shall submit a sanitized (i.e., public) version and an unsanitized 
(i.e., confidential) version at the time the QAPP is submitted for approval by EPA. The sanitized 
version shall be included in the public docket for the applicable rulemaking (or other docket or 
record), and the unsanitized version shall be included in a non-public (i.e., confidential) portion 
of the docket (or record). 

Information contained in the approved QAPP shall be transparent and reproducible and meet the 
requirements of the Data Quality Act for influential information. EPA's Guidelines for Ensuring 
and Maximizing the Quality, Objectivity, Utility, and Integrity, of Information Disseminated by 
the Environmental Protection Agency (EPA/260R-02-008, October 2002), referred to as "EPA's 
Information Quality Guidelines," describe EPA procedures for meeting Data Quality Act 
requirements. Section 6.3 of EPA's Information Quality Guidelines indicate that "especially 
rigorous robustness checks" should be applied in circumstances where quality-related 
information cannot be disclosed due to confidentiality issues. Where applicable, the Contractors 
should indicate which results were obtained using the tools (SOPs, checklists, and guidelines) 
that the Contractor designates as confidential so that theW AM can easily identify the areas that 
shall require rigorous robustness checks and document that those checks have been performed. 
At the discretion of the W AM, the Contractors may be requested to prepare pre-dissemination 
review checklist as described in Section 5.5 of the Office of Water Quality Management Plan, 
February 2009. If this is required, theW AM shall notify the Contractor through written 
technical direction. 

Additional QA Documentation Required 

In addition to the QAPP requirements described above, all major deliverables (e.g., Technical 
Support Documents, Study Reports, Study Plans, etc.) produced by the Contractor under this 
work assignments shall include a discussion of the QA/QC activities that were or shall be 
performed to support the deliverable. For example, a Technical Support Document or Study 
Report shall include a clear discussion of the quality management strategies that were employed 
to control and document the quality of data generated and used. 

The contractor also shall provide EPA with monthly reports of QA activities performed during 
implementation of this work assignment. These monthly QA reports shall identify QA activities 
performed to support implementation of this work assignment, problems encountered, deviations 
from the QAPP, and corrective actions taken. If desired, the contractor may include this as a part 
of the contract-required monthly financial/technical progress report. 
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Deliverables and schedule for QA Tasks 

TASK2 DELIVERABLES DEADLINES 

Revision to existing QAPP(s) and related Prior to commencing work on tasks that are 

attachments, addressing minor changes covered by the subject QAPP 

Comments on the revised QAPPs provided 15 days after receipt of EPA QAPP 

by EPA (or signed revised QAPPs if no 

comments provided) 

Signed copy of the existing QAPPs Within 50 days of submission of Contractors 

work plan 

Supplemental QAPP(s)s (and/or related Prior to delivering work performed under the 

supporting materials), for tasks not covered subject task 

under existing QAPPs 

Revised and signed Supplemental QAPP(s) Within 15 days of receiving comments from 

EPA 

QA Reports Monthly (may be included in the Contractor's 

monthly progress report) 

Task 3: Confidential Business Information 

During the course of the work assignment, the contractor shall be accessing and evaluating CBI. 

As such, the contractor shall adhere to EPA's CBI policy and procedures as described in the 

contract performance work statement, Section 3.0, for all tasks in this W A, as applicable. The 

contractor shall obtain CBI security clearance to use CBI information as outlined in Section 3.0 

of Contract EP-C-12-021.The contractor shall utilize CBI information in accordance with 

contract requirements and limitations to include using its most recent "Security Plan for 

Handling Confidential Business Information under the Clean Water Act." The contractor shall 

also utilize CBI information in accordance with contract requirements and limitations, including 

the TSCA CBI security plan as required. 

TASK 3 DELIVERABLES DEADLINES 

A CBI program in compliance with the Ongoing 

requirements of contract EP-C-12-021 and 

the requirements of the contractor's CBI 

Plan. 
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Task 4: Site Visits 

The contractor shall provide technical support for site visits. This support includes identifying 

candidate facilities for site visits, arranging site visit logistics, accompanying EPA staff on site 

visits, and preparing site visit reports. The contractor shall provide a draft site visit report to the 

W AM after each trip. The due date will be no later than 14 days after the site visit. For planning 

purposes the contractor shall assume turnaround times for the draft site visit reports to be 

between 14-21 days. For planning purposes the contractor may assume approximately two trips 

to the Marcellus basin, where EPA anticipates visiting as many as four different well operators 

and/or flowback treatment facilities; and two trips to basins in the west (assume Colorado and 

Oklahoma for the cost estimate) where EPA anticipates visiting with as many as eight different 

operators and/or facilities. For planning purposes assume each trip to the Marcellus shall likely 

be for three days and each trip out west will be for five days, and include meeting with multiple 

entities. 

Note: All appropriate clearances and approvals required by Agency policy in support of any and 

all conference related activities and expenses, including support of meetings, conferences, 

training events, award ceremonies and receptions, shall be obtained by the EPA Project Officer 

as needed and provided to the Contracting Officer. Work under conference related activities and 

expenses shall not occur until this approval is obtained and provided by the Project Officer. 

TASK 4: Deliverables DEADLINES 

Provide EPA with draft site visit reports 
No later than 21 days after site visit. 

No later than 7 days after receiving 

Revise draft site visit reports comments on the draft site visit report 

from the WAM 

Task 5: General Technical Support 

Using information provided by the W AM, along with information gathered or developed by the 

contractor, the contractor shall assemble information, create and/or modify documents and 

perform analyses related to unconventional oil and gas operations as directed by the WAM 

through written technical direction. The tasks may include work such as support in preparing or 

gathering data for presentations at conferences, summarizing data to brief management, 

analyzing data, attending meetings or preparing materials and participating in meetings, 

conferences and workshops to support EPA's outreach activities to the public and industry. 

These materials may include reports, brochures, or other presentation materials. For purposes of 

preparing a work plan, the contractor shall assume there shall be approximately twenty (20) 

written technical directives requiring quick tum-around. 
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TASK 5: DELIVERABLES DEADLINES 

General technical support (as 2 days after receiving technical direction, or as 

above) specified in technical direction, from the W AM 

Task 6: Development Document Support 

Upon technical direction the contractor shall provide a draft outline of the table of contents for 
the Development Document. At a minimum, the table of contents shall include sections on 
treatment, industry sub-categorization, industry profiles, profiles of pollutants of concern, costs, 
pollutant loadings, existing regulations (federal, state, and pretreatment standards that may 
already be in place). After receiving the draft table of contents, EPA shall provide the contractor 
comments on the table of contents, which the contractor shall respond to within 7 days. Also 
upon technical direction the contractor shall draft sections of the Development Document. 
Revised Development Document sections may also be requested by technical direction (for 
planning purposes, assume one round of revisions for each section). After written comments 
have been provided by EPA and addressed, the contractor shall be responsible for compiling the 
Draft Development Document. 

TASK 6: DELIVERABLES DEADLINE 

Draft Development Document Table of 
Within 5 days of receiving technical direction Contents 

Revised Development Document Table of Within 2 days of receiving comments on draft 
Contents 

Within 21 days of receiving technical 

Draft Development Document Sections direction for each section (section 

deliverables will be staggered) 

Within 14 days of receiving comments on 
Revised Development Document Sections draft sections 

Within 14 days of receiving comments on all 
Compiled Draft Development Document draft sections 

Task 7: Record Support 

The contractor shall assemble and maintain a record of all documents relevant to the rulemaking 
proceedings. The contractor shall request authorization from EPA to contact the Water Docket 
and enter information into FDMS. When authorization is received, the contractor shall contact 
the Office of Water Docket to ensure that the record will meet the dockets requirements 
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including any electronic docket requirements. This includes preparation of electronic versions of 
documents for the Agency's electronic docket system. The index of rulemaking record materials 
shall be submitted to the EPA WAM quarterly. The record documents and index are to be 
delivered to the EPA W AM upon completion of the Work Assignment or when directed by the 
EPA W AM in writing. 

TASK 7: DELIVERABLES DEADLINE 

Maintain both the paper and the electronic Ongoing throughout the period of 
records performance 

Submit index of record materials to EPA Quarterly (each due on the 151h of November, 
WAM February, May and August respectively) 

Submit record documents and index to EPA Upon completion of the Work Assignment or 

WAM 
written technical direction from the EPA 
W AM before the completion of the W A. 

Task 8: Loadings and Cost Estimates 

Under the previous contract, EPA and the previous contractor began development of cost and 
load analysis methodologies, including new source costs and loads, baseline costs and loads, and 
incremental costs and loads for various wastewater management options. 

The contractor will take these previously developed methodologies and augment them with 
additional data and revise assumptions as compiled during future industry outreach, literature 
reviews, and other data sources deemed appropriate by the EPA W AM. The contractor shall use 
this revised analysis to document the costs and loading reductions of complying with the 
regulatory options under consideration upon direction from the EPA W AM. The contractor shall 
document its revised loadings methodologies, including assumptions, and calculations. 

The contractor will present the results from the cost and loadings analyses to EPA. The 
contractor may perform several iterations of these analyses (assume five additional iterations for 
the purpose of this cost estimate). With each new analysis run, the contractor shall provide EPA 
with documentation of changes that were made to the analysis/methodologies and assumptions. 
After the analysis is considered complete (or complete for this performance period), the 
contractor shall provide a memorandum describing the analysis and final assumptions that the 
analysis is based on. 

TASK 8: DELIVERABLES DEADLINE 

Documentation of updated analysis 

methodology and assumptions, based on new 
Within 14 days after technical direction 

information since original analysis 

development 
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Initial analysis run - Draft Costing and 
Within 14 days after technical direction 

Loading Analysis 

Additional analysis runs- Revised costing 

and loading analysis, with documentation of 

updated methodologies and assumptions, Within 7 days after technical direction 
based on comments from EPA on the draft (or 

previous) analysis (assume 5 iterations) 

Documentation memo(s) on completed 
Within 14 days after technical direction 

costing and loading analyses 
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Performance Work Statement 
Contract EP-C-12-021 
Work Assignment 0-38 

Title: Unconventional Oil & Gas Engineering Support 

Work Assignment Manager (WAM): Lisa Biddle 

Alternate Work Assignment Manager: Brian D'Amico 

Alternate Work Assignment Manager: Ahmar Siddiqui 

Period of Performance (POP): September 26, 2012 through September 25, 2013 

1- Purpose 

The purpose of this work assignment is to provide contractor tasks to support EPA's 
development of effluent limitations guidelines and standards (ELGs) for the unconventional oil 
and gas industry. 

II- Introduction 

The Clean Water Act directs EPA to develop national regulations placing limits on the pollutants 
that are discharged by categories of industry to rivers and streams or to sewage treatment plants. 
This work assignment supports EPA's development of effluent limitations guidelines and 
standards (collectively referred to as ELGs) for the oil and gas extraction point source category 
(40 CFR Part 435). 

EPA is developing a proposed rule to amend the Effluent Limitation Guidelines (ELGs) for the 
Oil and Gas Extraction Category, 40 CFR Part 435. The rule is scheduled for publication in 
2014. 

EPA published a report on the coal bed methane extraction industry as part of its 2010 ELG plan. 
In the plan, EPA stated that was initiating two separate rulemakings to revise Part 435 to address 
discharges from coalbed methane and from shale gas extraction. The Agency had decided that 
separate rulemaking actions were appropriate for two main reasons: 1) shale gas is extracted 
primarily through a combination of horizontal drilling and hydraulic fracturing and coal bed 
methane is not; and 2) EPA was further ahead in its data collection activities for coalbed methane 
than for shale gas extraction. 

Since 2010, EPA learned that the economics of extracting oil and gas from one source is 
intrinsically linked with the economics of extraction from other available sources. For example, 
increased shale gas production over the last year led to an overabundance of supply, which led to 
a decrease in gas prices that not only affects shale gas extraction but also coalbed methane. The 
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result is that much of the data EPA previous! y collected for coal bed methane are outdated. 
Therefore, because of the market overlap in the extraction of shale gas and coal bed methane, 
EPA is combining these two topics of inquiry into a single rulemaking project. This will allow 
the Agency additional time to collect updated information on coalbed methane and to 
appropriately consider the collective impacts and effects of the combined rulemaking. 

III- General Work Assignment Requirements (PWS Section 3.0) 

Deliverable Formatting and Terminology 

Throughout this work assignment, the contractor shall provide draft and final reports to EPA in 
electronic format, with hard copy format also provided when directed by the work assignment 
manager. The contractor shall discuss the computer file formats to be used for word processing, 
spreadsheet, database and graphics with the EPA W AM prior to file preparation. The EPA W AM 
will identify for the contractor which documents will be posted on EPA's Effluent Guidelines 
webpage. These documents posted to the Effluent Guidelines webpage must be Section 508 
compliant. I 

Travel 

Non-local travel by the contractor employees and/or subcontractors will be required to support 
the scope of this work assignment (e.g., site visits and public meetings). The contractor shall 
provide specific travel details and costs in a request for travel approval by the EPA W AM and 
the EPA Project Officer (PO) before each trip occurs (as specified by the contract per clause 
H.32). 

Confidential Business Information 

The contractor shall, at all times, adhere to Confidential Business Information (CBI) procedures 
when handling industry information. The contractor shall manage all reports, documents, and 
other materials and all draft documents developed under this work assignment in accordance 
with the procedures set forth in the "Security Plan for Handling Confidential Business 
Information Under the Clean Water Act" (September 2002) or its successor approved plans. 

Identification as Contracting Staff 

To avoid the perception that contractor personnel are EPA employees, contractor personnel shall 
be clearly identified as independent contractors of EPA when participating in events with outside 
parties and visiting field sites. When speaking with the public the contractor should refer all 
interpretations of policy to the EPA W AM. 

1 See http://www.epa.gov/epahome/accessibility.htm. 
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Limitation of Contractor Activities 

The contractor shall submit drafts of all deliverables to the EPA W AM for review prior to 
submission of the final product. The contractor shall incorporate all EPA W AM comments into 
all final deliverables, unless otherwise agreed upon by the EPA W AM. The contractor will 
adhere to all applicable EPA management control procedures as implemented by the EPA 
Contracting Officer (CO), PO, and W AM. 

Deliverable Due Dates 

For the purpose of developing this work plan, the contractor shall assume the deliverable due 
dates in the tables for each task presented further. Major technical deliverables shall be subject to 
internal contractor peer review by an expert(s) not directly involved in the mainstream Work 
Assignment tasks. Deliverables will be prepared with proper adherence to EPA style and format 
requirements. 

IV- Tasks 

Task 1: Program Management-

The contractor shall prepare and submit a detailed work plan that outlines the approach and 
methodology that shall be used to perform the tasks identified in this Work Assignment. The 
work plan shall specify the work to be done for each task, and the allocation of personnel, hours 
and budget by task and deliverables. The work plan shall be submitted to the EPA PO/W AM in 
accordance with contract requirements. 

This task also includes contract management such as communications between EPA Contracting 
Officer Representatives and their respective contractor counterparts. These communications 
would concern the progress made on the work assignment tasks and coordination of activities to 
facilitate optimal contractor performance. 

The contractor shall provide electronic copies of the monthly progress reports to the W AM and 
PO. Each progress report shall describe the technical work and expenditures for the same time 
period as the corresponding invoice. The reports shall list by task the amount of work completed 
and include a table of hours by personnel for each task. The reports also shall identify any 
problems or difficulties. The contractor shall inform the EPA CO, PO and W AM in writing when 
50%, 75%, and 90% of the allocated hours or dollars have been expended. 

In addition to the monthly progress reports, the contractor shall prepare monthly and mid­
monthly status summaries to the WAM and EPA PO. The monthly and mid-monthly status 
reports shall list the following information by task: summaries of costs and LOE expended for 
the reporting period; a table of hours by personnel for each task; and the cumulative hours (LOE) 
and dollars (and the percentage of each) expended for each task. The mid-monthly and monthly 
summaries of costs and expenditures LOE shall be provided prior to the progress report. The 
contractor shall email copies to the EPA PO, W AM, and Alternate W AM. 
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TASK 1 DELIVERABLES DEADLINES 

Work Plan In accordance with contract requirements 

Progress Reports monthly 

Work assignment summaries mid-monthly and monthly 

Task 2: Quality Assurance 

Quality Assurance Project Plans are required under the Agency's Quality Assurance Policy CI0-
2105, formerly EPA Order 5360.1A2 and implementing guidance CI0-2105-P-01-0. All 
projects that involve the generation, collection, analysis and use of environmental data shall have 
an approved QAPP prior to the commencement of the work. 

QA Project Plan Requirements 

EPA policy requires that an approved Quality Assurance Project Plan (QAPP) be in place before 
any work begins that involves the collection, generation, evaluation, analysis or use of 
environmental data. A programmatic QAPP will be put in place at the contract level; the 
contractor shall follow the agreed upon programmatic QAPP throughout the course of this work 
assignment. This work assignment is a continuation of work previously performed by the 
contractor under WA 8-37, WA 8-38, and WA 9-38, and several QAPPs were already prepared 
and approved by EPA to support work performed for these projects. The contractor shall adhere 
to these existing QAPPs, and update/modify them as described below. These QAPP' s are 
included as appendices to this Work Assignment, and they include: 

• Quality Assurance Project Plan for the Review and Data Entry of the Engineering Portions of 
the Coalbed Methane Questionnaire 

• Quality Assurance Project Plan for the Coalbed Methane Existing Data Collection 

• Quality Assurance Project Plan for the Coalbed Methane Site Visit Program 

• Quality Assurance Project Plan for the Shale Gas Extraction Rulemaking 

This work assignment includes work to support various Steps in the Effluent Guidelines 
Development Process flowchart that were not included in the precursors to this Work 
Assignment. To ensure that all activities performed under this work assignment are compliant 
with EPA's quality system requirements, the Contractor shall adhere to the previously approved 
QAPPsand: 

• The Contractor shall review the previously approved QAPP to verify that the QAPP 
adequately documents how quality assurance (QA) and quality control (QC) shall be applied 
to all applicable activities to be performed under this work assignment, including the new 
steps in the effluent guidelines development process. As part of this review, the Contractor 
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shall also verify that existing QAPP content (e.g., organizational charts, roles and 
responsibilities, QA/QC procedures, checklists, SOPs, etc.) are still appropriate for the work 
to be performed under this work assignment for previously identified steps in the effluent 
guidelines process that shall continue to be supported under this work assignment. In 
addition, the contractor shall verify that the QAPP: 

Y Addresses all activities involving the generation (including field studies, laboratory 
studies, and modeling output), collection (including surveys, literature searches, and third 
party data), evaluation (including data inspection, review, assessment, and validation), 
analysis (including statistical, engineering, and economic analysis and testing, 
evaluation, and validation of methods and models) and use of data to support EPA 
decisions, regulations, policy, publications or tools (including effluent guidelines, 
methods, criteria, standards, environmental assessments, and models, tools, or reports 
disseminated by EPA to assist other organizations in implementing environmental 
programs). Examples of data include, but are not limited to, wastewater sample analysis 
results, flow measurements or data, facility questionnaire data, economic data, use of 
models, secondary data (including sources and the acceptance criteria), any software and 
database management requirements and any other relevant work that might affect the 
quality of the data. Note that QAPPs are also required for the development or revision of 
models and software that support the generation, collection, evaluation, analysis or use of 
data. For example, when existing models are used as a tool to generate or evaluate data, 
the project QAPP shall describe the model, how it shall be used, and how the model 
output shall be evaluated to ensure it meets the overall quality objectives for the project. 
However, development or revision of new models also shall be supported by a QAPP that 
describes the objectives for the model, the quality criteria that shall be applied to the 
model, and the procedures for evaluating whether the model meets those criteria. 

Y Provides enough detail to clearly describe objectives of the project supported by the work 
assignment; the type of data to be collected, generated, or used under this work 
assignment to support the project objectives; the quality objectives needed to ensure that 
these shall support the project objectives; and the quality assurance and quality control 
activities to be performed to ensure that any results obtained are documented and are of 
the type, quality, transparency, and reproducibility needed. 

Y Includes specific performance criteria and measures that shall be used to verify that data 
generated, collected or used in this work assignment meet those criteria. If a database or 
other electronic tool (e.g., model, spreadsheet, etc.) shall be created for the project, the 
QAPP shall describe how the database or electronic tool shall be documented (e.g., data 
element dictionary, user manual, SOP, or other means appropriate for the project), the 
controls to ensure accurate data entry (when data from another source are manually 
entered into the database), data transfer (when data are transferred from one electronic 
medium to another), or data merging (when data from multiple databases or electronic 
media are merged into a single database). 

Y Explicitly references tools, such as SOPs, checklists, and guidelines that the contractor 
shall use in the project to document data quality. The QAPP shall include the tools as 
attachments for EPA's review and acceptance. 
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Y Addresses the following "general questions that are applicable to all QAPPs that support 
EAD effluent guidelines projects": 

• What is the objective/goal of this effort? 

• What are the roles and responsibilities of staff who shall support this project, and how 
to they relate to the specific key steps 

• What training and competency requirements are necessary for key personnel that 
shall support the project? 

• If models shall be used to support the project, what are these models, why have they 
been selected, and how shall they be validated, documented, and used? 

• What are the SOPs, tools and checklists that shall be used? 

Y Addresses the all questions related to applicable steps from the Effluent Guidelines 
Development Process flowchart that was not included in the precursors to this Work 
Assignment. 

• If minor changes are needed to the existing QAPP, the Contractor shall submit a revised 
QAPP to EPA prior to commencing work on related tasks. This revised QAPP shall include 
a version history page that summarizes the changes made. The Contractor also shall provide 
EPA with copies of any modified SOPs or checklists. EPA shall review the revised QAPP 
and provide the Contractor with written approval or comments within 15 days of receiving 
the Contractor's submission. The Contractor shall revise the submitted QAPP within 7 days 
of receipt, unless otherwise instructed by the W AM. 

• If major changes are needed to the existing QAPP, the EPA shall submit a revised QAPP to 
the contractor. The contractor shall review the revised QAPP and provide EPA with 
comments within 15 days of receiving the submission. EPA shall revise the submitted QAPP 
as necessary. 

• Supplemental QAPPs or SOPs/checklists will be needed for work that is not covered under 
the previously QAPPs. The contractor shall submit appropriate supplemental quality 
assurance documents prior to delivering work on those components of the project. 

• Under no circumstances shall work that involves the generation, collection, evaluation, 
analysis, or use of environmental data be performed without an approved QAPP in 
place 50 days after submission of the Contractor's work plan. 

• Under no circumstances shall field sampling or laboratory analysis activities be conducted 
prior to receipt of an approved work plan. 

• Any non-sampling/non-analytical work that involves the generation, collection, evaluation, 
analysis, or use of environmental data that is initiated prior to approval of the Contractor's 
QAPP shall be performed in accordance with the approved QAPP. (The QAPP requirements 
shall be applied retroactively to this period that lasts no more than 50 days from submission 
of the Contractor's work plan). 
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Data Quality Act/Information Quality Guidelines Requirements 

The Data Quality Act (also known as the Information Quality Act) requires EPA to ensure that 
influential information disseminated by the Agency is sufficiently transparent in terms of data 
and methods of analysis that the information is capable of being substantially reproduced. To 
support compliance with these data transparency/data reproducibility requirements, EPA plans to 
include QAPPs as part of any rulemaking record documentation to be made available to the 
public. The Contractor may claim information in QAPPs as confidential; if the Contractor 
chooses to do so, the Contractor shall submit a sanitized (i.e., public) version and an unsanitized 
(i.e., confidential) version at the time the QAPP is submitted for approval by EPA. The sanitized 
version shall be included in the public docket for the applicable rulemaking (or other docket or 
record), and the unsanitized version shall be included in a non-public (i.e., confidential) portion 
of the docket (or record). 

Information contained in the approved QAPP shall be transparent and reproducible and meet the 
requirements of the Data Quality Act for influential information. EPA's Guidelines for Ensuring 
and Maximizing the Quality, Objectivity, Utility, and Integrity, of Information Disseminated by 
the Environmental Protection Agency (EPA/260R-02-008, October 2002), referred to as "EPA's 
Information Quality Guidelines," describe EPA procedures for meeting Data Quality Act 
requirements. Section 6.3 of EPA's Information Quality Guidelines indicate that "especially 
rigorous robustness checks" should be applied in circumstances where quality-related 
information cannot be disclosed due to confidentiality issues. Where applicable, the Contractors 
should indicate which results were obtained using the tools (SOPs, checklists, and guidelines) 
that the Contractor designates as confidential so that theW AM can easily identify the areas that 
shall require rigorous robustness checks and document that those checks have been performed. 
At the discretion of the W AM, the Contractors may be requested to prepare pre-dissemination 
review checklist as described in Section 5.5 of the Office of Water Quality Management Plan, 
February 2009. If this is required, theW AM shall notify the Contractor through written 
technical direction. 

Additional QA Documentation Required 

In addition to the QAPP requirements described above, all major deliverables (e.g., Technical 
Support Documents, Study Reports, Study Plans, etc.) produced by the Contractor under this 
work assignments shall include a discussion of the QA/QC activities that were or shall be 
performed to support the deliverable. For example, a Technical Support Document or Study 
Report shall include a clear discussion of the quality management strategies that were employed 
to control and document the quality of data generated and used. 

The contractor also shall provide EPA with monthly reports of QA activities performed during 
implementation of this work assignment. These monthly QA reports shall identify QA activities 
performed to support implementation of this work assignment, problems encountered, deviations 
from the QAPP, and corrective actions taken. If desired, the contractor may include this as a part 
of the contract-required monthly financial/technical progress report. 
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Deliverables and schedule for QA Tasks 

TASK2 DELIVERABLES DEADLINES 

Revision to existing QAPP(s) and related Prior to commencing work on tasks that are 

attachments, addressing minor changes covered by the subject QAPP 

Comments on the revised QAPPs provided 15 days after receipt of EPA QAPP 

by EPA (or signed revised QAPPs if no 

comments provided) 

Signed copy of the existing QAPPs Within 50 days of submission of Contractors 

work plan 

Supplemental QAPP(s)s (and/or related Prior to delivering work performed under the 

supporting materials), for tasks not covered subject task 

under existing QAPPs 

Revised and signed Supplemental QAPP(s) Within 15 days of receiving comments from 

EPA 

QA Reports Monthly (may be included in the Contractor's 

monthly progress report) 

Task 3: Confidential Business Information 

During the course of the work assignment, the contractor shall be accessing and evaluating CBI. 

As such, the contractor shall adhere to EPA's CBI policy and procedures as described in the 

contract performance work statement, Section 3.0, for all tasks in this W A, as applicable. The 

contractor shall obtain CBI security clearance to use CBI information as outlined in Section 3.0 

of Contract EP-C-12-021.The contractor shall utilize CBI information in accordance with 

contract requirements and limitations to include using its most recent "Security Plan for 

Handling Confidential Business Information under the Clean Water Act." The contractor shall 

also utilize CBI information in accordance with contract requirements and limitations, including 

the TSCA CBI security plan as required. 

TASK 3 DELIVERABLES DEADLINES 

A CBI program in compliance with the Ongoing 

requirements of contract EP-C-12-021 and 

the requirements of the contractor's CBI 

Plan. 
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Task 4: Site Visits 

The contractor shall provide technical support for site visits. This support includes identifying 

candidate facilities for site visits, arranging site visit logistics, accompanying EPA staff on site 

visits, and preparing site visit reports. The contractor shall provide a draft site visit report to the 

W AM after each trip. The due date will be no later than 14 days after the site visit. For planning 

purposes the contractor shall assume turnaround times for the draft site visit reports to be 

between 14-21 days. For planning purposes the contractor may assume approximately two trips 

to the Marcellus basin, where EPA anticipates visiting as many as four different well operators 

and/or flowback treatment facilities; and two trips to basins in the west (assume Colorado and 

Oklahoma for the cost estimate) where EPA anticipates visiting with as many as eight different 

operators and/or facilities. For planning purposes assume each trip to the Marcellus shall likely 

be for three days and each trip out west will be for five days, and include meeting with multiple 

entities. 

Note: All appropriate clearances and approvals required by Agency policy in support of any and 

all conference related activities and expenses, including support of meetings, conferences, 

training events, award ceremonies and receptions, shall be obtained by the EPA Project Officer 

as needed and provided to the Contracting Officer. Work under conference related activities and 

expenses shall not occur until this approval is obtained and provided by the Project Officer. 

TASK 4: Deliverables DEADLINES 

Provide EPA with draft site visit reports 
No later than 21 days after site visit. 

No later than 7 days after receiving 

Revise draft site visit reports comments on the draft site visit report 

from the WAM 

Task 5: General Technical Support 

Using information provided by the W AM, along with information gathered or developed by the 

contractor, the contractor shall assemble information, create and/or modify documents and 

perform analyses related to unconventional oil and gas operations as directed by the WAM 

through written technical direction. The tasks may include work such as support in preparing or 

gathering data for presentations at conferences, summarizing data to brief management, 

analyzing data, attending meetings or preparing materials and participating in meetings, 

conferences and workshops to support EPA's outreach activities to the public and industry. 

These materials may include reports, brochures, or other presentation materials. For purposes of 

preparing a work plan, the contractor shall assume there shall be approximately twenty (20) 

written technical directives requiring quick tum-around. 
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TASK 5: DELIVERABLES DEADLINES 

General technical support (as 2 days after receiving technical direction, or as 

above) specified in technical direction, from the W AM 

Task 6: Development Document Support 

Upon technical direction the contractor shall provide a draft outline of the table of contents for 
the Development Document. At a minimum, the table of contents shall include sections on 
treatment, industry sub-categorization, industry profiles, profiles of pollutants of concern, costs, 
pollutant loadings, existing regulations (federal, state, and pretreatment standards that may 
already be in place). After receiving the draft table of contents, EPA shall provide the contractor 
comments on the table of contents, which the contractor shall respond to within 7 days. Also 
upon technical direction the contractor shall draft sections of the Development Document. 
Revised Development Document sections may also be requested by technical direction (for 
planning purposes, assume one round of revisions for each section). After written comments 
have been provided by EPA and addressed, the contractor shall be responsible for compiling the 
Draft Development Document. 

TASK 6: DELIVERABLES DEADLINE 

Draft Development Document Table of 
Within 5 days of receiving technical direction Contents 

Revised Development Document Table of Within 2 days of receiving comments on draft 
Contents 

Within 21 days of receiving technical 

Draft Development Document Sections direction for each section (section 

deliverables will be staggered) 

Within 14 days of receiving comments on 
Revised Development Document Sections draft sections 

Within 14 days of receiving comments on all 
Compiled Draft Development Document draft sections 

Task 7: Record Support 

The contractor shall assemble and maintain a record of all documents relevant to the rulemaking 
proceedings. The contractor shall request authorization from EPA to contact the Water Docket 
and enter information into FDMS. When authorization is received, the contractor shall contact 
the Office of Water Docket to ensure that the record will meet the dockets requirements 
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including any electronic docket requirements. This includes preparation of electronic versions of 
documents for the Agency's electronic docket system. The index of rulemaking record materials 
shall be submitted to the EPA WAM quarterly. The record documents and index are to be 
delivered to the EPA W AM upon completion of the Work Assignment or when directed by the 
EPA W AM in writing. 

TASK 7: DELIVERABLES DEADLINE 

Maintain both the paper and the electronic Ongoing throughout the period of 
records performance 

Submit index of record materials to EPA Quarterly (each due on the 151h of November, 
WAM February, May and August respectively) 

Submit record documents and index to EPA Upon completion of the Work Assignment or 

WAM 
written technical direction from the EPA 
W AM before the completion of the W A. 

Task 8: Loadings and Cost Estimates 

Under the previous contract, EPA and the previous contractor began development of cost and 
load analysis methodologies, including new source costs and loads, baseline costs and loads, and 
incremental costs and loads for various wastewater management options. 

The contractor will take these previously developed methodologies and augment them with 
additional data and revise assumptions as compiled during future industry outreach, literature 
reviews, and other data sources deemed appropriate by the EPA W AM. The contractor shall use 
this revised analysis to document the costs and loading reductions of complying with the 
regulatory options under consideration upon direction from the EPA W AM. The contractor shall 
document its revised loadings methodologies, including assumptions, and calculations. 

The contractor will present the results from the cost and loadings analyses to EPA. The 
contractor may perform several iterations of these analyses (assume five additional iterations for 
the purpose of this cost estimate). With each new analysis run, the contractor shall provide EPA 
with documentation of changes that were made to the analysis/methodologies and assumptions. 
After the analysis is considered complete (or complete for this performance period), the 
contractor shall provide a memorandum describing the analysis and final assumptions that the 
analysis is based on. 

TASK 8: DELIVERABLES DEADLINE 

Documentation of updated analysis 

methodology and assumptions, based on new 
Within 14 days after technical direction 

information since original analysis 

development 

Page 11 of12 



Initial analysis run - Draft Costing and 
Within 14 days after technical direction 

Loading Analysis 

Additional analysis runs- Revised costing 

and loading analysis, with documentation of 

updated methodologies and assumptions, Within 7 days after technical direction 
based on comments from EPA on the draft (or 

previous) analysis (assume 5 iterations) 

Documentation memo(s) on completed 
Within 14 days after technical direction 

costing and loading analyses 
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Work Assignment 0-40, Contract-level Programmatic Quality Assurance Project Plan for 
Environmental Engineering Support for Clean Water Regulations requires the contractor to 
prepare a Contract-Level Programmatic Quality Assurance Project Plan to assure the quality 
associated with the Effluent Limitations and Guidelines program, the 304(m) program and other 
studies requiring engineering technical support. 

Travel- EPA does not anticipate the need for non-local travel by the contractor employees 
and/or subcontractors to support the scope of this work assignment. 

Confidential Business Information- The contractor shall, at all times, adhere to Confidential 
Business Information (CBI) procedures when handling industry information. The contractor 
shall manage all reports, documents, and other materials and all draft documents developed 
under this work assignment in accordance with the procedures set forth in the Office of Science 
and Technology Confidential Business Information (OST-CBI) Application Security Plan (June 
10, 2003), or its successor approved plans. See Task 1.4 for more details. 
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Meetings - To avoid the perception that contractor personnel are EPA employees, contractor 
personnel shall be clearly identified as independent contractors of EPA when participating in 
events with outside parties or visiting field sites. 

Limitation of Contractor Activities - The contractor shall submit drafts of all deliverables to the 
W AM for review prior to submission of the final product. The contractor shall incorporate all 
W AM comments into all final deliverables, unless otherwise agreed upon by the W AM. The 
contractor shall adhere to all applicable EPA management control procedures as implemented by 
the Contracting Officer (CO), Project Officer (PO), and W AM. 

Task 0 - Program Management 

The Contractor shall develop a work plan describing the necessary steps and estimated hours to 
complete each of the tasks included in this work assignment. The work plan shall also include a 
list of the key personnel to participate in the work assignment. The contractor shall also estimate 
direct costs such as computer cost, typing, etc. 

The Contractor shall prepare and deliver monthly progress reports to the WAM and PO. These 
reports shall list by task the amount of work completed and include a table of hours by personnel 
for each task. The contractor shall inform the Contracting Officer, Project Officer, and the Work 
Assignment Manager in writing when 50%, 75%, and 90% of the allocated hours or dollars have 
been expended. 

TASK 0- DELIVERABLES Due Date 

Work Plan In accordance with contract requirements 

Progress Reports TBD 

Task 1 - Development of a Programmatic Quality Assurance Project Plan (Performance 
Work Statement, Section 3.0) 

1.1 QA Programmatic Project Plan Requirements 

EPA policy requires that an approved Quality Assurance Project Plan (QAPP) be in place before 
commencing any work that involves the collection, generation, evaluation, analysis or use of 
environmental data. The work to be performed by the Contractor under this contract involves 
such activities. Additionally, the solicitation for this contract required a programmatic Quality 
Assurance Project Plan (QAPP) after the award of the contract. A programmatic QAPP is used 
to describe, in a single document, information that is not site or time-specific, but applies 
throughout the program (i.e., contract). Application-specific information is then added to the 
approved programmatic QAPP as that information becomes known or completely defined. This 
may be accomplished through supplemental QAPPs prepared to support individual work 
assignments issued under the contract. The programmatic QAPP shall be reviewed at least 
annually to ensure its content continues to be to be valid and applicable to the program over time. 
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QAPP Scope: In order to comply with the requirements described above, the contractor shall 
prepare and submit a contract-level programmatic QAPP documenting how quality assurance 
(QA) and quality control (QC) shall be applied to the generation, collection, evaluation, analysis 
and use of environmental data under this contract. Examples of these items are provided in 
Table 1-1 below. This contract has standard activities associated with its Effluent Guidelines 
and section 304(m) programs that can be found at Attachment A, Effluent Guidelines Program 
Development Steps, and Attachment B, Revised 304m Review Methodology. 

Table 1-1. Examples of work that involves the collection, generation, evaluation, analysis, 
or use of environmental data. 

Item Examples 
Data Includes field sampling information (sample location information, flow 

measurements, temperature, pH, physical observations, etc.), laboratory 
measurements (e.g., chemical, physical, biological, radiological measurements), 
data collected from questionnaires, economic data, census data, and any other types 
of existing data (i.e., data generated for a different purpose or generated by a 
different organization 

Data Includes field studies, laboratory studies, and generation of modeling output 
generation 
Data Includes field surveys, questionnaire surveys, literature searches, and third party 
collection data 
Data Includes data inspection, review, assessment, and validation 
evaluation 
Data Includes statistical, engineering, and economic analysis, and testing, evaluation, and 
analysis validation of methods and models; database creation, data extraction and data 

manipulation 
Data Use Any use of data to support EPA decisions, regulations, policy, publications, or tools 

(including effluent guidelines, 304(m) program, standards, environmental 
assessments, and models, tools, or reports disseminated by EPA to assist other 
organizations in implementing environmental programs) 

Note that QAPPs are required for the development or revision of models and software that 
support the generation, collection, evaluation, analysis, or use of data. (A model is set of 
equations and assumptions used to predict unknown data.) When existing models are used as a 
tool to generate or evaluate data, the project QAPP shall describe the model, how the model will 
be used, and how the model's output will be evaluated to ensure it meets the overall quality 
objectives for the project. Development or revision of new models also shall be supported by a 
QAPP that describes the objectives for the model, the quality criteria that shall be applied to the 
model, and the procedures for evaluating whether the model meets those criteria. 

QAPP Structure and Elements. The Contractor shall develop a contract-wide QAPP that 
describes the systems and procedures the Contractor will use in performing activities related the 
generation, collection, evaluation, analysis, and use of data under contract number EP-C-12-021. 
Because this QAPP shall be prepared as a contract-level document, it is understood that the 
details (e.g., specific objectives, analytical methods, and/or acceptance criteria) of specific 
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projects shall not be known. In such instances, the contract-wide programmatic QAPP should 
document the Contractor's procedures for defining and documenting this information for specific 
projects or work assignments. 

When preparing the contract-wide programmatic QAPP, the contractor should anticipate that 
other work assignments issued under this contract will require the Contractor to prepare 
supplemental QAPPs that provide specific QA strategies designed to support the objectives of 
the EPA projects that are supported by those work assignments. For example, if the Contractor 
receives a work assignment to support a specific industrial category study or a specific project 
(e.g., an annual 304m review), the contractor will be required to prepare a QAPP that 
supplements the contract-wide Programmatic QAPP by providing details regarding the specific 
QAIQC strategies needed to support the industrial study or 304(m) review described in the 
corresponding work assignment. Each of these supplemental QAPPs shall provide enough 
detail to clearly describe: 

• Objectives of the project(s) supported by the corresponding work assignment, including 
typical questions that must be answered in the development of industrial effluent limitations 
and guidelines, or 304(m) plans in even and odd years; 

• The type of data to be collected, generated, or used under the corresponding work 
assignments to support the project objectives, including search engines, federal databases, 
EPA data bases and shall include a rationale for when those databases are appropriate and 
what data available in each will support the project 

• The quality objectives needed to ensure the data will support the project objectives; and 
• The QA/QC activities to be performed to ensure that any results obtained are documented 

and are of the type, quality, transparency, and reproducibility needed. 

EPA requirements governing the specific elements that must be addressed in a QAPP are 
described in EPA Requirements for Quality Assurance Project Plans (EPA QA/R-5, EPA/240/B-
01/003, March 2001, or as updated). EPA guidance concerning these requirements is provided in 
Guidance for Quality Assurance Project Plans (EPA QA/G-5, EPA/240/R-02/009, December 
2002, or as updated.) There are four basic elements to any QAPP whether the plan is at the 
project or activity level, or in the case of this programmatic QA plan, at the comprehensive, 
contract -level: 

• Project Management 
• Data generation and Acquisition 
• Assessment and Oversight 
• Data Validation and Usability. 

EPA QA/R-5 and QA/G-5 describe 24 elements that expand on the 4 QA elements listed above. 
Depending on the contract task, work assignment, or project supported by a particular QAPP, 
some elements may not apply. For example, the QAPP element for "Instrument/Equipment 
Calibration and Frequency" would not apply to a QAPP prepared to support a literature review, 
but this element would apply to a QAPP that involved the use of field or laboratory instruments. 
Because this contract-level QAPP will address the objectives, systems, and procedures used for 
all types of environmental data operations to be performed under the contract, it is anticipated 
that all24 QAPP elements will need to be addressed in this QAPP. 
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It is not necessary to address the QAPP elements in the order listed in EPA QA/R-5 and QA G-5. 
The Contractor may reorganize, cross-reference, or consolidate QAPP elements as necessary to 
improve clarity, minimize redundancy, and increase overall utility of the QAPP. In such cases, 
the Contractor shall provide some means of cross-referencing where in the programmatic QAPP 
each of the 24 QAPP elements is addressed. 

When preparing the contract-level QAPP under this work assignment, the Contractor should 
carefully evaluate the tasks listed in the contract PWS and the standard activities associated with 
EAD's Effluent Guidelines and section 304(m) programs (see Attachments A and B) in order to 
identify the types of environmental data operations that will be performed under the contract. 
The programmatic QAPP must address all of these environmental data operations. In doing so, 
the Contractor may choose to minimize redundancy by organizing their discussions around these 
environmental data operations, around the PWS tasks, or around the standard activities or steps 
associated with EAD's effluent guidelines and Section 304(m) programs, or by some other 
approach. For example, if the Contractor determines that several PWS tasks involve the same 
environmental data operation, than it may make more sense to focus discussions around each 
unique environmental data operation instead of repeating the discussion for each PWS task. 

Additional Programmatic QAPP Requirements: The EPA Quality Manual for Environmental 
Programs (CIO 2105-P-01-0) requires published Agency reports containing environmental data 
to be accompanied by a readily-identifiable section or appendix that discusses the quality of the 
data and any limitations on the use of the data with respect to their originally intended 
application. The EPA Quality Manual further requires Agency reports to be reviewed by the QA 
manager (or other authorized official) before publication to ensure that an adequate discussion of 
QA and QC activities is included. The purpose of the review is to ensure that sufficient 
information is provided to enable a knowledgeable reader to determine if the technical and 
quality goals were met for the intended use of the data. 

In support of this Agency requirement, the Contractor's programmatic QAPP for this contract must 
specify that (1) all major deliverables (e.g., Technical Support Documents, Study Reports, Study 
Plans, etc.) produced by the Contractor under this contract will include a discussion of the QA/QC 
activities that were or will be performed to support the deliverable, and (2) this discussion will 
provide a sufficient level of detail to allow the EAD QA Coordinator (or designee) to determine if 
the QA/QC strategies designed and implemented for the project sufficiently support the intended 
use of the data. 

Programmatic QAPP Schedule: Within 15 days after submittal of the work plan, the contractor 
shall prepare and submit the contract-level programmatic QAPP documenting how QA and QC 
shall be applied to the generation, collection, evaluation, analysis and use of environmental data 
under the contract. 
• EPA shall review the submitted QAPP and provide the Contractor with written approval 

or comments within g days of receiving the Contractor's submission. 
• The Contractor shall revise the submitted QAPP within 10 days of receipt, unless 

otherwise instructed by the EPA W AM. 
• Under no circumstances shall work that involves the generation, collection, evaluation, 
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analysis, or use of environmental data be performed without an approved QAPP in place 
50 days after submission of the Contractor's work plan. 

• Under no circumstances shall work that involves the generation, collection, evaluation, 
analysis, or use of environmental data be performed without an approved QAPP in place 
50 days after submission of the Contractor's work plan. 

• Under no circumstances shall field sampling or laboratory analysis activities be 
conducted prior to receipt of an approved work plan. 

• Any non-sampling/non-analytical work that involves the generation, collection, 
evaluation, analysis, or use of environmental data that is initiated prior to approval of the 
Contractor's QAPP shall be performed only at the direction of the Work Assignment 
Manager and in accordance with the approved QAPP. (The QAPP requirements shall be 
applied retroactively to this period that lasts no more than 50 days from submission of the 
Contractor's work plan.). 

1.2 Data Quality Act/Information Quality Guidelines Requirements 

The Data Quality Act (also known as the Information Quality Act) requires EPA to ensure that 
influential information disseminated by the Agency is sufficiently transparent in terms of data 
and methods of analysis that the information is capable of being substantially reproduced. To 
support compliance with these data transparency/ data reproducibility requirements, EPA plans 
to include QAPPs as part of any rulemaking record documentation to be made available to the 
public. The Contractor may claim information in QAPPs as confidential; if the Contractor 
chooses to do so, the Contractor shall submit a sanitized (i.e., public) version and an unsanitized 
(i.e., confidential) version at the time the QAPP is submitted for approval by EPA. The sanitized 
version shall be included in the public docket for the applicable rulemaking (or other docket 
record), and the unsanitized version shall be included in a non-public (i.e., confidential) portion 
of the docket (or record). 

Information contained in the approved QAPP shall be transparent and reproducible and meet the 
requirements of the Data Quality Act for influential information. EPA's Guidelines for Ensuring 
and Maximizing the Quality, Objectivity, Utility, and Integrity, of Information Disseminated by 
the Environmental Protection Agency (EPA/260R-02-008, October 2002), referred to as "EPA's 
Information Quality Guidelines," describe EPA procedures for meeting Data Quality Act 
requirements. Section 6.3 of EPA's Information Quality Guidelines indicate that "especially 
rigorous robustness checks" should be applied in circumstances where quality-related 
information cannot be disclosed due to confidentiality issues. Where applicable, the Contractors 
should indicate which results were obtained using the tools (SOPs, checklists, and guidelines) 
that the Contractor designates as confidential so that the EPA WAM can easily identify the areas 
that shall require rigorous robustness checks and document that those checks have been 
performed. At the discretion of the EPA W AM, the Contractors may be requested to prepare 
pre-dissemination review checklist as described in Section 5.5 of the Office of Water Quality 
Management Plan, February 2009. If this is required, the EPA W AM shall notify the Contractor 
through written technical direction. 
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1.3- CBI Procedures 

The work under Contract EP-C-12-021 requires a CBI plan. When preparing the programmatic 
QAPP, the contractor shall include, where appropriate, CBI procedures as they relate to the 
quality assurance in the overall contract. In some instances, it may be appropriate to reference 
sections of the CBI plan, in other situations, the contractor may have to provide more specificity. 
The contractor should refer to EPA's CBI policy and procedures as described in the contract 
PWS, Section 3.0. The contractor shall include in the programmatic QAPP the procedures 
personnel are required to follow to CBI security clearance to use CBI information (Refer to 
Section H of the schedule for security requirements). The contractor shall factor in the use of 
CBI information in accordance with contract requirements and limitations to include using the 
Office of Science and Technology Confidential Business Information (OST -CBI) Application 
Security Plan (August 2011) or its successor approved plans. 

1.4 - Example of a Contract-wide Programmatic QAPP 

In order to assist the Contractor in understanding how to prepare a contract-wide programmatic 
QAPP, EPA is providing an example as Attachment C. This example QAPP was prepared by 
different contractor for a different contract. Accordingly, the QA objectives and strategies 
described in the attached example were not prepared for the subject contract, and the Contractor 
should not simply copy material from the attached example for use in their own programmatic 
QAPP. Rather, the Contractor shall use the attached example only as a tool to help understand 
how to develop programmatic QAPP, and shall prepare its own programmatic QAPP that is 
specific to and tailored to the needs of Contract EP-C-12-021. 

Task 2 - Clarification/Modification of Customized Quality Management Plan (QMP) 
(Performance Work Statement, Section 3.0) 

Prior to award of Contract EP-C-12-021, the Contractor submitted a customized QMP in 
response to the solicitation, followed by attachments that responded to EPA questions. Under 
Task 2 of this W A, the Contractor shall modify the customized QMP to explicitly correlate the 
items discussed in the attachments to the customized QMP. 

Task 3 - Development of Confidential Business Information Security Plan (Performance 
Work Statement, Section 3.0) 

The Contractor shall develop a plan identifying measures to protect confidential business 
measures held at its facility. The plan will be similar to the CBI security plan used in the EAD, 
Office of Science & Technology Confidential Business Information (OST -CBI) Application 
Security Plan, August 2011. See Attachment D OST CBI plan. The plan will be substantive 
similar to the one used by EAD. It will secure both physical and electronic forms of CBI 

Deliverables 

Deliverable/Task Projected Schedule Date 

Contract-wide QAPP (Task 1) Within 15 days after submittal of the Work Plan 
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Revised QAPP reflecting EPA comments, if Within 10 days of receipt of EPA comments on 
needed (Task 1) initial submission 

Clarification/Modification of Customized 
Within 90 days after submittal of the Work Plan 

QMP (Task 2) 

CBI Plan (Task 3) Within 60 days after submittal of the Work Plan 

Attachments 

• Attachment A, Effluent Guidelines Program Development Steps 
• Attachment B, Revised 304m Review Methodology 
• Attachment C, Example of a Contract-wide Programmatic QAPP 
• Attachment D, Office of Science & Technology Confidential Business Information 

Application Security Plan 
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Performance Work Statement 
Contract EP-C-12-021 
Work Assignment 0-40 
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Work Assignment Manager (WAM): 

Task 3 Manager: 

Marion Kelly 
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1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
Phone:202-566-1045 
FAX: 202-566-1053 
E-mail: kelly.marion@epa.gov 

Ahmar Siddiqui 
U.S. EPA/OW/OST/EAD (4303T) 
EPA West, Room 6231S 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
Phone:202-566-1044 
FAX: 202-566-1053 
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Period of Performance: Work Assignment Issuance through September 25, 2013 

Additional hours are required for Task 1 to address revisions to EPA comments on the first draft 
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